
                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 05/15/08 
                                                                                                           PAGE : 001 -1 
                                                           VENDOR RANKING 
 

     CALL ORDER    : 001                    PROPOSAL ID  : E1G49      PROPOSAL DESC : 
     LETTING DATE  : 04/24/08  2:00 PM      DISTRICT     : 01         Bridge Repair/ Rehabilitation Scour Countermeasure 
     SET-ASIDE     :                        U/R CODE     :            District Wide 
     CONTRACT TIME :  100      CALENDAR DAYS 
                                                                      *Formally Let 11/15/07 as E1G27* 
 

     FINPROJ(S)    : 19808535201  (*)       F.A. NO.     :  N/A         COUNTIES  : COLLIER 
                                                                                    SARASOTA 
     LOCAL NAME    : SCOUR COUNTERMEASURE                               ROAD NAME : SR   90            US   41 
     PROJ LIMITS   : 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                              FUEL    BID              BID               TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                    ADJ     TYPE            STATUS              BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   VF592361020001  M & J CONSTRUCTION COMPANY OF PINELLA BITM  Responsive                    $    338,449.66        0.00% 
   2   VF591836740001  CEM ENTERPRISES, INC. D/B/A SUNSHINE  BITM  Responsive                    $    494,797.00       46.19% 
   3   VF591969760001  WORTH CONTRACTING, INC.               BITM  Responsive                    $    650,519.13       92.20% 
   4   VF591448314001  ZEP CONSTRUCTION, INC.                BITM  Responsive                    $    856,173.00       152  % 
 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 05/15/08 
                                                         TABULATION OF BIDS                                PAGE : 001 -2 
 

     CALL ORDER    : 001                    PROPOSAL ID  : E1G49      PROPOSAL DESC : 
     LETTING DATE  : 04/24/08  2:00 PM      DISTRICT     : 01         Bridge Repair/ Rehabilitation Scour Countermeasure 
     SET-ASIDE     :                        U/R CODE     :            District Wide 
     CONTRACT TIME :  100      CALENDAR DAYS 
                                                                      *Formally Let 11/15/07 as E1G27* 
 

     FINPROJ(S)    : 19808535201  (*)       F.A. NO.     :  N/A         COUNTIES  : COLLIER 
                                                                                    SARASOTA 
     LOCAL NAME    : SCOUR COUNTERMEASURE                               ROAD NAME : SR   90            US   41 
     PROJ LIMITS   : 
 

==================================================================================================================================== 
                                          |(   1  ) VF592361020001     |(   2  ) VF591836740001     |(   3  ) VF591969760001 
                                          |M & J CONSTRUCTION COMPANY  |CEM ENTERPRISES, INC. D/B/A |WORTH CONTRACTING, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  STRUCTURES 
                                          |                            |                            | 
  0005 0101  1                       LUMP |   51000.00000      51000.00|   90000.00000      90000.00|    9500.00000        9500.00 
  MOBILIZATION                            |                            |                            | 
  0010 0102  1                 100.000 LS |    7200.00000       7200.00|   30000.00000      30000.00|    2800.00000        2800.00 
  MAINTENANCE OF TRAFFIC                  |                            |                            | 
  0015 0102 60                2320.000 ED |       0.42000        974.40|       0.50000       1160.00|       0.54000        1252.80 
  WORK ZONE SIGN                          |                            |                            | 
  0020 0102 74  1              800.000 ED |       0.32000        256.00|       0.50000        400.00|       0.30000         240.00 
  BARRICADE, TEMPORARY, TYPES I, II, DI,  |                            |                            | 
  VP & DRUM                               |                            |                            | 
  0025 0102 76                   5.000 ED |      20.40000        102.00|      20.00000        100.00|      21.40000         107.00 
  ADVANCE WARNING ARROW PANEL             |                            |                            | 
  0030 0102 77                 771.000 ED |       0.66000        508.86|       1.00000        771.00|       0.64000         493.44 
  HIGH INTENSITY FLASHING LIGHTS, TEMP,   |                            |                            | 
  TYPE B                                  |                            |                            | 
  0035 0102 99                 200.000 ED |      48.00000       9600.00|     100.00000      20000.00|      21.40000        4280.00 
  CHANGEABLE-VARIABLE MESSAGE SIGN,       |                            |                            | 
  TEMPORARY                               |                            |                            | 
  0040 0104 11                1200.000 LF |       9.00000      10800.00|      10.00000      12000.00|      14.50000       17400.00 
  FLOATING TURBIDITY BARRIER              |                            |                            | 
  0045 0104 13  1              400.000 LF |       6.00000       2400.00|       6.00000       2400.00|       4.25000        1700.00 
  STAKED SILT FENCE, TYPE III             |                            |                            | 
  0050 0530 78                 803.000 SY |     259.20000     208137.60|     340.00000     273020.00|     457.39000      367284.17 
  RIPRAP - ARTICULATING BLOCK             |                            |                            | 
  0055 0547 70  1              172.000 SY |      98.40000      16924.80|     200.00000      34400.00|    1249.51000      214915.72 
  RIPRAP FABRIC-FORMED CONCRETE, 8"       |                            |                            | 
  FILTER POINTS                           |                            |                            | 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 05/15/08 
                                                         TABULATION OF BIDS                                PAGE : 001 -3 
 

         CALL ORDER: 001          PROPOSAL ID: E1G49           LETTING DATE: 04/24/08  2:00 PM          DISTRICT: 01 
==================================================================================================================================== 
                                          |(   1  ) VF592361020001     |(   2   ) VF591836740001    |(   3  ) VF591969760001 
                                          |M & J CONSTRUCTION COMPANY  |CEM ENTERPRISES, INC. D/B/A |WORTH CONTRACTING, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0060 0999 25                       LUMP |   30546.00000      30546.00|   30546.00000      30546.00|   30546.00000       30546.00 
  INITIAL CONTINGENCY AMOUNT, DO NOT BID  |                            |                            | 
          SECTION 0001 TOTALS             |             $    338,449.66|             $    494,797.00|              $    650,519.13 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    338,449.66|             $    494,797.00|              $    650,519.13 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 05/15/08 
                                                         TABULATION OF BIDS                                PAGE : 001 -4 
 

         CALL ORDER: 001          PROPOSAL ID: E1G49           LETTING DATE: 04/24/08  2:00 PM          DISTRICT: 01 
==================================================================================================================================== 
                                          |(   4  ) VF591448314001     |(       )                   |(      ) 
                                          |ZEP CONSTRUCTION, INC.      |                            | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  STRUCTURES 
                                          |                            |                            | 
  0005 0101  1                       LUMP |  105000.00000     105000.00|                            | 
  MOBILIZATION                            |                            |                            | 
  0010 0102  1                 100.000 LS |   30000.00000      30000.00|                            | 
  MAINTENANCE OF TRAFFIC                  |                            |                            | 
  0015 0102 60                2320.000 ED |       0.80000       1856.00|                            | 
  WORK ZONE SIGN                          |                            |                            | 
  0020 0102 74  1              800.000 ED |       0.50000        400.00|                            | 
  BARRICADE, TEMPORARY, TYPES I, II, DI,  |                            |                            | 
  VP & DRUM                               |                            |                            | 
  0025 0102 76                   5.000 ED |      30.00000        150.00|                            | 
  ADVANCE WARNING ARROW PANEL             |                            |                            | 
  0030 0102 77                 771.000 ED |       1.00000        771.00|                            | 
  HIGH INTENSITY FLASHING LIGHTS, TEMP,   |                            |                            | 
  TYPE B                                  |                            |                            | 
  0035 0102 99                 200.000 ED |      30.00000       6000.00|                            | 
  CHANGEABLE-VARIABLE MESSAGE SIGN,       |                            |                            | 
  TEMPORARY                               |                            |                            | 
  0040 0104 11                1200.000 LF |      12.00000      14400.00|                            | 
  FLOATING TURBIDITY BARRIER              |                            |                            | 
  0045 0104 13  1              400.000 LF |       1.50000        600.00|                            | 
  STAKED SILT FENCE, TYPE III             |                            |                            | 
  0050 0530 78                 803.000 SY |     710.00000     570130.00|                            | 
  RIPRAP - ARTICULATING BLOCK             |                            |                            | 
  0055 0547 70  1              172.000 SY |     560.00000      96320.00|                            | 
  RIPRAP FABRIC-FORMED CONCRETE, 8"       |                            |                            | 
  FILTER POINTS                           |                            |                            | 
  0060 0999 25                       LUMP |   30546.00000      30546.00|                            | 
  INITIAL CONTINGENCY AMOUNT, DO NOT BID  |                            |                            | 
          SECTION 0001 TOTALS             |             $    856,173.00|             $              |              $ 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    856,173.00|             $          0.00|              $          0.00 
 

 

CERTIFIED TO BE A TRUE COPY AND APPROVED BY___________________________________________      ______________________ 
                                                      District Contracts Administrator      DATE 
 

                                 NOTE: Failure to file a protest within the time prescribed 
                                       in section 120.57(3), Florida Statutes, or failure to 
                                       post the bond or other security required by law within 
                                       the time allowed for filing a bond shall constitute a 
                                       waiver of proceedings under chapter 120, Florida Statutes. 
 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 05/15/08 
                                                         LOW BID ITEM ANALYSIS                             PAGE : 001 -1 
 

 

     CALL ORDER    : 001                    PROPOSAL ID  : E1G49      PROPOSAL DESC : 
     LETTING DATE  : 04/24/08  2:00 PM      DISTRICT     : 01         Bridge Repair/ Rehabilitation Scour Countermeasure 
     SET-ASIDE     :                        U/R CODE     :            District Wide 
     CONTRACT TIME :  100      CALENDAR DAYS 
                                                                      *Formally Let 11/15/07 as E1G27* 
 

     FINPROJ(S)    : 19808535201  (*)       F.A. NO.     :  N/A         COUNTIES  : COLLIER 
                                                                                    SARASOTA 
     LOCAL NAME    : SCOUR COUNTERMEASURE                               ROAD NAME : SR   90            US   41 
     PROJ LIMITS   : 
 

  ---------------------------------------------------------------------------------------------------------------------------------- 
                                                              FUEL    BID              BID            TOTAL       % OVER      % OVER 
  RANK     VENDOR NO./NAME                                    ADJ     TYPE            STATUS           BID         LOW BID     EST 
  ---------------------------------------------------------------------------------------------------------------------------------- 
   0    -EST-          ENGINEER'S ESTIMATE                   BITM                                $    645,470.00    90.71%     0.00% 
   1   VF592361020001  M & J CONSTRUCTION COMPANY OF PINELLA BITM  Responsive                    $    338,449.66     0.00%    -47  % 
   2   VF591836740001  CEM ENTERPRISES, INC. D/B/A SUNSHINE  BITM  Responsive                    $    494,797.00    46.19%    -23  % 
   3   VF591969760001  WORTH CONTRACTING, INC.               BITM  Responsive                    $    650,519.13    92.20%     0.78% 
   4   VF591448314001  ZEP CONSTRUCTION, INC.                BITM  Responsive                    $    856,173.00    152  %    32.64% 
 

 

 

------------------------------------------------------------------------------------------------------------------------------------ 
LOW BIDDER: VF592361020001 M & J CONSTRUCTION COMPANY OF PINELLAS C 
           ITEM/        QUANTITY/      ESTIMATED             BID            ESTIMATED          BID         % OVER     OVERRUN/ 
LINE    DESCRIPTION      UNITS           PRICE              PRICE            AMOUNT           AMOUNT        EST       UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
     SECTION 0001  STRUCTURES 
 

0005  0101  1                  1 LS      124,000.00000      51,000.00000     124,000.00       51,000.00    -58.8710       -73,000.00 
      MOBILIZATION 
0010  0102  1                100 LS      113,300.00000       7,200.00000     113,300.00        7,200.00    -93.6452      -106,100.00 
      MAINTENANCE OF TRAFFIC 
0015  0102 60              2,320 ED            1.42888           0.42000       3,315.00          974.40    -70.6063        -2,340.60 
      WORK ZONE SIGN 
0020  0102 74  1             800 ED            1.15000           0.32000         920.00          256.00    -72.1739          -664.00 
      BARRICADE,TEMP,TYPS I,II,DI,VP & DRUM 
0025  0102 76                  5 ED           45.00000          20.40000         225.00          102.00    -54.6667          -123.00 
      ADVANCE WARNING ARROW PANEL 
0030  0102 77                771 ED            2.00000           0.66000       1,542.00          508.86    -67.0000        -1,033.14 
      HIGH INTENSITY FLASH LI,TEMP,TYP B 
0035  0102 99                200 ED           75.00000          48.00000      15,000.00        9,600.00    -36.0000        -5,400.00 
      CHANGEABLE-VARIABLE MESSAGE SIGN,TEMP 
0040  0104 11              1,200 LF           18.65000           9.00000      22,380.00       10,800.00    -51.7426       -11,580.00 
      FLOATING TURBIDITY BARRIER 
0045  0104 13  1             400 LF            3.98000           6.00000       1,592.00        2,400.00     50.7538           808.00 
      STAKED SILT FENCE, TYPE III 
0050  0530 78                803 SY          350.00000         259.20000     281,050.00      208,137.60    -25.9429       -72,912.40 
      RIPRAP - ARTICULATING BLOCK 
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         CALL ORDER: 001          PROPOSAL ID: E1G49           LETTING DATE: 04/24/08  2:00 PM          DISTRICT: 01 
------------------------------------------------------------------------------------------------------------------------------------ 
LOW BIDDER: VF592361020001 M & J CONSTRUCTION COMPANY OF PINELLAS C 
           ITEM/        QUANTITY/      ESTIMATED             BID            ESTIMATED          BID         % OVER     OVERRUN/ 
LINE    DESCRIPTION      UNITS           PRICE              PRICE            AMOUNT           AMOUNT        EST       UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
0055  0547 70  1             172 SY          300.00000          98.40000      51,600.00       16,924.80    -67.2000       -34,675.20 
      RIPRAP FABR-FORMED CNC,8" FILT POINTS 
0060  0999 25                  1 LS       30,546.00000      30,546.00000      30,546.00       30,546.00      0.0000             0.00 
      INITIAL CONTINGENCY AMOUNT, DO NOT BID 
                                                                     --------------------------------------------------------------- 
                                    SECTION 0001  SUBTOTAL                   645,470.00      338,449.66    -47.5654      -307,020.34 
------------------------------------------------------------------------------------------------------------------------------------ 
 

==================================================================================================================================== 
CONTRACT TOTAL FOR LOW BIDDER: VF592361020001                                645,470.00      338,449.66    -47.5654      -307,020.34 
 


